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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I PROJECT USE ENERGY COSTS

STORAGE, CONVEYANCE, AND OUT-OF-BASIN PUMPING
2008 M&I WATER RATES

Projected
2008 Storage Pumping SFU Conveyance Pumping Out-of-Basin Pumping

Deliveries Columbia Folsom Gianelli WR Gianelli WR Dos Amigos O'Neill Jones Coyote Pacheco
Facility/Contractor (Sch. A-12) Mowry Pump Plant Pump-Gen Plt Pump-Gen Plt Pump Plant  Pump-Gen Plt Pump Plant PP PP

Cross Valley Canal  4/
  County of Fresno
  County of Tulare
    Total CVC

Delta-Mendota Canal
  Byron-Bethany ID 1,040 1,040
  City of Tracy 9,610 9,610
  Del Puerto WD 20 20
  Department of Veterans Affairs 70 70
  Panoche WD - DMC 27 27
  San Luis WD - DMC 180 180
    Total DMC 10,948 10,948

Delta-Mendota Exchange 75,084 75,084
 

Folsom Dam & Reservoir
  City of Roseville 29,042 29,042
  Sacramento County WD 4,250 4,250
  San Juan  WD  6,588 6,588
    Total Folsom D&R 39,879 39,879

San Luis Canal - Fresno   1/
  City of Avenal 2,746 1,922 2,746 2,746 2,746
  City of Coalinga 7,213 5,049 7,213 7,213 7,213
  City of Huron 1,274 892 1,274 1,274 1,274
  State of CA 10 7 10 10 10
  Westlands WD 3,020 2,114 3,020 3,020 3,020
    Total SLC - Fresno 14,262 9,984 14,262 14,262 14,262

San Luis Canal - Tracy   1/
  Broadview WD 5/
  Pacheco WD -SLC 14 10 14 14 14
  Panoche WD - SLC 58 41 58 58 58
  San Luis WD - SLC 620 434 35 2/ 620 620
    Total SLC - Tracy 692 484 107 692 692
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Projected
2008 Storage Pumping SFU Conveyance Pumping Out-of-Basin Pumping

Deliveries Columbia Folsom Gianelli WR Gianelli WR Dos Amigos O'Neill Jones Coyote Pacheco
Facility/Contractor (Sch. A-12) Mowry Pump Plant Pump-Gen Plt Pump-Gen Plt Pump Plant  Pump-Gen Plt Pump Plant PP PP

San Felipe Unit
  San Benito County WD 4,351 4,351 4,351 4,351 4,351
  Santa Clara Valley WD 93,009 93,009 93,009 93,009 46,505 3/ 93,009
    Total SFU 97,360 97,360 97,360 97,360 46,505 97,360

    Total Deliveries 238,225 39,879 10,468 97,360 14,369 112,314 198,345 46,505 97,360

  Estimated 2008 Project Use Energy Costs $1,314 $34,885 $32,056 $298,145 $37,216 $134,757 $811,534 $42,070 $217,045

  Less - Regeneration Credit 

  Gianelli WR Pump-Gen Plt ($29,501)
 
  O'Neill Pump-Gen Plt ($70)

  Net Project Use Energy Costs $2,555 $134,686
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FOOTNOTES

1/ According to MP-2810 (CB 06/93) only 70% of San Luis Canal Deliveries are stored in B.F.Sisk San Luis Reservoir
and, therefore, require pumping by the WR Gianelli Pump-Generator.

2/ Excludes estimated San Luis WD deliveries before Dos Amigos.  The calculation  reflects the relationship between actual deliveries
versus actual exclusions over a five year period     ( 620 - 585 = 35 ) Refer to M&I 2008 Sch. A-11.Z10.xls.

3/ Only 50% of Santa Clara Valley WD's deliveries require pumping through Coyote PP.

4/ Cross Valley Canal costs for the Dos Amigos PP PUE O&M will be included under direct pumping (see Schedule A-11).

5/ The contractor is not included in the water rate calculations due to the assignment agreement effective March 1, 2007.
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